Terms of Reference
Project:
Job Description:
Duty station:
Duration of Assignment:
Type of Contract:
Tentative starting date:

Enhancing Capacity, Knowledge and Technology Support to
Build Climate Resilience of Vulnerable Developing Countries
Baseline Study and Verification of Indicators and Targets
Home-based with travels to three pilot countries
3 months
Part-time
As soon as possible

Background
The negative effects of climate change are being experienced by local communities within a wide range
of economic sectors in developing countries across Africa and Asia-Pacific. Multiple factors make these
countries particularly vulnerable to observed and expected climate change impacts. These include: i)
poverty; ii) dependence on rain-fed agriculture; iii) wide-spread ecosystem degradation; iv) limited
technical capacity of regional and national institutions to plan and implement adaptation technologies; v)
limited knowledge of cost-effective adaptation technology options; and vi) limited pre-investment by
developing countries in adaptation technologies.
An SCCF project has been developed by China NDRC and UNEP to address those vulnerabilities to
climate change. The project “Enhancing Capacity, Knowledge and Technology Support to Build Climate
Resilience of Vulnerable Developing Countries” will build resilience in vulnerable developing countries
using an ecosystem management approach by increasing institutional capacity, mobilizing knowledge and
transferring appropriate best-practice adaptation technologies. The project will transfer EBA technologies
from China to 3 pilot countries: Mauritania, Nepal and Seychelles. The project has three main
components:
1. Capacity building
Strengthen capacity building at local, national and regional levels in the pilot countries to plan
and implement climate change adaptation technologies.
2. Knowledge sharing
Increased availability of information and improved public awareness on best-practices for
implementing and financing adaptation technologies and support inter-regional knowledge
management.
3. Technology transfer
Support technology transfer and know-how on best-practice adaptation technologies through the
integration and demonstration of concrete on-the-ground activities to build the climate resilience
of vulnerable communities in the pilot countries.
The project will build on the significant steps that have been taken towards assisting African and AsiaPacific countries to adapt to climate change impacts. These include projects and programmes funded
through multilateral and bilateral funds implemented by various institutions, entities and UN agencies
including UNEP who is playing a leading role in promoting EBA through its EBA flagship programme.

The achievement of the SCCF project’s main activities in pilot countries will increase the climate
resilience of ecosystem services and thus local communities to climate change impacts.
The SCCF project is seeking to contract a suitably qualified consultant or firm to verify/develop
indicators and targets of the project and undertake a baseline study. Working with the project
management team, the main objectives of this position are to: i) assess the suitability of the project’s
indicators and targets; ii) Overarching M&E analysis, including proposing and developing additional
indicators and targets, if necessary; and iii) collect baseline information for the indicators, in line with the
long-term research aims of the project.

Duties and Responsibilities
The specific tasks of the consultant/firm undertaking the baseline study are:
 Become familiar with the project documents, including the project logframe, budget and work plans;
 Conduct a desktop review of national/sectoral strategies, plans and policy documents related to
planning, climate change, restoration, forestry, desertification, wetlands, poverty reduction and other
topics relevant to the determination of project indicators and baselines;
 Assess and describe each of the indicators and targets for each outcome and output in the project
document according to the adaptation results the project is aiming to achieve;
 Consider whether the current indicators and targets are achievable and, if necessary, propose and
develop alternative indicators and targets;
 Ensure that all indicators and targets are SMART (Specific, Measurable, Achievable, Results-based
and Time-bound), gender-sensitive, easily measurable and cost-effective;
 Undertake GIS-based mapping of project sites for the determination of certain indicators (e.g. area of
mangrove planted);
 Consult with the relevant local scientists to ensure that indicators are aligned with the long-term
research aims of the project;
 Finalise the set of project indicators and targets, in consultation with project management, researchers
and relevant national stakeholders;
 Collect baseline data for the established project indicators in a scientifically rigorous manner, such that
it may be included in international, peer-reviewed publications;
 Ensure that the collection of baseline data is aligned with the long-term research aims of the project;
 Establish baseline values for each indicator using the data collected;
 Identify gaps in the baseline data, and develop methods to fill these gaps in consultation with project
management and relevant national stakeholders;
 Develop a sampling protocol and data management procedure. This sampling protocol should provide
a detailed description of the methodology so that the measured values of each indicator can be
reproduced independently by an external evaluator; and
 Collaborate with other consultants working on the SCCF project, particularly those involved with
national baseline research and those developing the intervention protocols.
Expected deliverables:
The following deliverables are expected:
First draft report which should contain at least the following information on:
o
Description of the baseline survey methodology and vulnerability assessment for local communities
at the project sites;
o
Evaluation of methodology and recommended indicators, targets and their baselines;
o
Overarching M&E analysis across all three pilot countries
o
Recommended methods that will be used to measure and track indicators during project
implementation;
o
Updated version of the logical framework with validated and proposed indicators, baselines, targets,
sources of verification and risks assessments;

Recommended strategies for monitoring project indicators during project implementation;
Annexes including inter alia: documentation of interviews, surveys made, list of people
involved/consulted, references; and
o
Data collection tools and data set.
Final report which should incorporate all comments from stakeholders.
o
o

Reporting
The consultant/firm undertaking the baseline study will report to the Senior Advisor (SA). The
consultant/firm will collaborate with project management and national stakeholders to ensure consensus
on the choice of indicators and targets. Prior to the start of work, following the consultancy offer, the
consultant/firm will prepare a detailed work plan with clear milestones, subject to approval by the SA and
UNEP Task Manager.

Terms of Payment
The consultant/firm undertaking the baseline study is expected to be paid a lump sum which will be the
equivalent of 90 person working days over 3 months including 3 trips to pilot countries (1 visit per pilot
country). Travel cost for the trips will be included additional to this amount.

Travel
The consultant will travel to each pilot country (Seychelles, Nepal and Mauritania) on at least 1 occasion
during the course of the consultancy to collect baseline information.

Time-frame
The verification/development of indicators and the collection of baseline information should be
completed within 3 months. If a firm is contracted, this time-frame will be reduced because it is
anticipated that several staff will work full time on the study. If an individual is contracted, it will be a
pre-condition to prioritise the order of the work tasks to prevent bottlenecks for project implementation.

Required Skills and Competencies
 A relevant post-graduate degree at or above MSc level in climate change adaptation or a related
discipline;
 At least five years of professional experience in the environmental sector, of which at least four are at
the international level, and four are in climate change adaptation;
 Thorough understanding of ecosystem management approaches to climate change adaptation and their
application;
 Demonstrated experience working on GEF-funded adaptation projects;
 Demonstrated experience conducting baseline studies for GEF-funded projects;
 Previous experience in the development of project log-frames and SMART-based indicators;
 Demonstrated experience in the appraisal of project log-frame indicators and participatory appraisal
techniques;
 Clear understanding of research methodologies and experience using a range of research tools and
techniques with regards to climate change adaptation;
 Proven skills in data analysis and statistics;
 Demonstrated experience in adaptation project design and/or implementation;
 Strong skills in monitoring and evaluation;
 Experience in adaptation projects within Mauritania, Nepal or Seychelles is necessary;
 Understanding of donor-funded international climate change programmes and projects;
 Good communication and computer skills;
 Fluent in spoken and written English; and
 Ability to speak and write French would be an advantage.

Application Procedure
 Please send your CV and cover letter to info@unep-iemp.org. Quote “GEF Baseline Study position”
as the email subject.
 Application deadline: 19 Nov, 2013

Disclaimer:
 The successful applicant shall not be a staff member of the United Nations or UNEP and will sign a
contract with the Institute of Geographic Sciences and Natural Resources Research (IGSNRR) – the
executing agency for this GEF Project.
 The applicant will abide by the rules and procedures of the IGSNRR and the laws of the People’s
Republic of China.
 The United Nations or UNEP shall neither be responsible nor liable for any claims which may arise
from this employment. IGSNRR shall take full responsibility in this regard.

